

Section VI.
SCHEDULE OF REQUIREMENTS

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity / Unit	Units	Delivery Period
1	UTP Cable Category 6	11	Rolls	
2	24-Port Patch Panel Category 6	3	Units	
3	Information Outlet Category 6	59	Pieces	
4	1RU Cable Management	6	Pieces	
5	UTP Patch Cord Category 6 (2.0 meter data)	59	Sets	
6	UTP Patch Cord Category 6 (3.0 meter data)	59	Sets	
7	Face Plate (Simplex)	59	Pieces	
8	RJ-45 Connector Cat 6	40	Pieces	
9	2 Feet Walmount Data Cabinet	1	Piece	
10	6 Feet Data Cabinet	1	Unit	
11	UTP Cable Category 5e	8	Rolls	
12	24-Port Patch Panel Category 5e	5	Units	
13	Information Outlet Category 5e	45	Pieces	
14	1RU Cable Management	6	Pieces	
15	UTP Patch Cord Category 5e (2.0 meter data)	45	Sets	
16	Face Plate (Simplex)	45	Pieces	
17	25 Pairs Multipair Cable Cat5	100	Meters	
18	110 x 100 Connecting Block	2	Pieces	
19	Ubiquiti UAP-AC-LR	14	Units	
20	JL385A HPE 1920S 24G 2SFP PoE+ 370W Swch	5	Units	
21	Supply of roughing-ins materials such as PVC Conduits, Boxes, Fittings and Consumables	1	Lot	
22	Labor and Installation	1	Lot	
23	Fluke Testing of 104 nodes and Documentations	1	Lot	

Note : The delivery of goods and completion of project implementation is required within ninety (90) calendar days after receipt of the Notice to Proceed.